

Tender Clarifications

Resilience Project (Work Package 2) – Land Management Masterplan

Birmingham and Black Country Wildlife Trust

Revision 1

14th January 2025



Clarification No.	Clarification	Date Raised	Response	Date Responded
1	The Programme timetable in Appendix 4 is very blurry and hard to read the text - would you be able to send me a higher resolution version please?	05/01/2026	Please find a pdf version of the programme.	08/01/2026
2	Is the tender deadline rigid or could it be extended?	07/01/2026	In response to contractors' enquiries, the Trust decided to extend the tender duration by a week, with the revised submission deadline on 23rd January 2026.	08/01/2026
3	Could you confirm whether Ecological survey, assessment and consultancy services of the Birmingham and Black Country Wildlife Trust will be available in the support of the delivery of the work package 2?	09/01/2026	Whilst our ecology and records centre staff will be available to support the project and provide access to information we hold, there is no provision in the project to carry out further ecological survey work.	12/01/2026
4	Are you able to share what data is currently available for the sites mentioned e.g. is there current UKHab data available?	09/01/2026	No further data is available at this stage of the tendering process. Strategic review of actual and potential sites is a requirement of the commission.	12/01/2026
5	What resources are currently available for management of the existing reserves?	09/01/2026	Management costs for BBCWT's reserves vary from year to year. The successful consultant will be expected to work with BBCWT to collate and review reserve management costs as part of the development of financial models.	12/01/2026

